






Coleman, Sumter County, FL 
Opening of New Crossing on CR 525E & Crossing Closures 

On CR-105 & Coleman Cemetery Dr. (CR525E) 
DOT No. TBD; Florida Zone 

Wildwood Subdivision; Approx. S 766.87 
CSXT OP No. TBD 

refund to Agency payments made to CSXT in excess ofReimbursable Expenses in accordance 
with Section 2. 

6. Subcontracts. CSXT shall be permitted to engage outside consultants, counsel and subcontractors to 
perform all or any portion of the Engineering Work. 

7. Notices. All notices, consents and approvals required or permitted by this Agreement shall be in writing 
and shall be deemed delivered (i) on the expiration of three (3) days following mailing by first class 
U.S. mail, (ii) on the next business day following mailing by a nationally recognized overnight carrier, 
or (iii) on the date of transmission, as evidenced by written confirmation of successful transmission, if 
by facsimile or other electronic transmission if sent on a business day (or if not sent on a business day, 
then on the next business day after the date sent), to the parties at the addresses set forth below, or such 
other addresses as either party may designate by delivery of prior notice to the other party: 

Ifto CSXT: CSX Transportation, Inc. 
500 Water Street, J301 
Jacksonville, Florida 32202 
Attention: Project Manager- Public Projects 

If to Agency: Sumter County Board of County Commissioners 
319 East Anderson A venue 
Bushnell, Florida 33513 
Attention: Public Works Director/County Engineer 

Entire Agreement. This Agreement embodies the entire understanding of the parties, may not be waived 
or modified except in a writing signed by authorized representatives of both parties, and supersedes all prior 
or contemporaneous written or oral understandings, agreements or negotiations regarding its subject matter. 
In the event of any inconsistency between this Agreement and the Exhibits, the more specific terms of the 

--·· Exhibits.shalLbe_deemed..controlling ________________ _ ----

8. Waiver. If either party fails to enforce its respective rights under this Agreement, or fails to insist upon 
the performance of the other party's obligations hereunder, such failure shall not be construed as a 
permanent waiver of any rights or obligations in this Agreement. 

9. Assignment. CSXT may assign this Agreement and all rights and obligations herein to a successor in 
interest, parent company, affiliate, or future affiliate. Upon assignment of this Agreement by CSXT 
and the assumption by CSXT's assignee of CSXT's obligations under this Agreement, CSXT shall 
have no further obligations under this Agreement. Agency shall not assign its rights or obligations 
under this Agreement without CSXT's prior written consent, which consent may be withheld for any 
reason. 

10. Applicable Law. This Agreement shall be governed by the laws of the State of Florida, exclusive of 
its choice of law rules. The parties further agree that the venue of all legal and equitable proceedings 
relatt:;d to disputes under this Agreement shall be situated in Duval County, Florida, and the parties 
agree to submit to the personal jurisdiction of any State or Federal court situated in Duval County, 
Florida. 
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Coleman, Sumter County, FL 
Opening of New Crossing on CR 525E & Crossing Closures 

On CR-105 & Coleman Cemetery Dr. (CR 525E) 
DOT No. TBD; Florida Zone 

Wildwood Subdivision; Approx. S 766.87 
CSXT OP No. TBD 

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in duplicate, each by its 
duly authorized officers, as of the date of this Agreement. 

Ct-!AIRMAN Title: -------------------------------

! 

CSX ~~SP.~R~A~. ON,. INC. 

By: \ · \\" ' Jt·· . \1 l til ) ) : l \ ~·v~ 'v 
ScotfWillis 
Project Manager- CSXT Public Projects 
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Coleman, Sumter County, FL 
Opening ofNew Crossing on CR 525E & Crossing Closures 

On CR-105 & Coleman Cemetery Dr. (CR 525E) 
DOT No. TBD; Florida Zone 

Wildwood Subdivision; Approx. S 766.87 
CSXT OP No. TBD 

CSXT Schedule PA 

PAYMENT SUBMISSION FORM 

Project Description: Coleman, Sumter County, FL: Opening ofNew Crossing at CR 525E & Closure of 
two Crossings on CR 105 & CR 525E: DOT TBD: Florida Zone; Wildwood Subdivision; Approx. S 
766.80 

CSXT OP# _ ____..TB=D:......__ (To be filled in by CSXT) 

****************************************************************************** 
Payment may be made via paper check or ACHIEFT payment as detailed below. 

Payment due prior to work commencing. 

*********Mail a Check********* ******* ACH!EFT Payment******* 
Mail this form, along with your paper · -suomit Payment to:- · 
check (do not send the Agreement) to 
the following address: CSXT Govt. Billing 

OR P.O. Box 530192 
CSX Transportation, Inc. Atlanta, GA 30353-0192 

P.O. Box 530192 
Atlanta, GA 30353-0192 Acct # 1219082172 

ACH ABA# 267084199 
****************************** ****************************** 

When-submitting-payment-¥IA. ErT-HER-CHECK-OR-ACWERT,-send-a-photocopy-of.the-check or--- --
associated ACHIEFT payment info, along with this form via email/mail to: 

Project Manager IT- Public Projects 
PM's address, email & phone info 

****************************************************************************** 
(All information below to be completed by Agency providing Payment) 

Sponsor Name Payment Date Check# Amount 
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ACCT. CODE : 709 - TBD Form Revision 
09/25/20 

ESTIMATE SUBJECT TO REVISION AFTER: 121912021 DOT NO.: TBD 
CITY: Coleman COUNTY: Sumter STATE: FL 

DESCRIPTION: Preliminary Engineering for proposed new crossing with active grade crossing warning devices at CR-
525W and closure of crossing at CR-1 05 (6251 07F IS 756.28) and closure of crossing at Coleman 
Cemetery DriveiCR 525E (625282W I S 766.92). 

ZONE: Florida SUB-DIV: Wildwood MILE POST: - S 766.87 
AGENCY PROJECT NUMBER: Sumter County Board of County Commissioners 

PRELIMINARY ENGINEERING: 
212 Contracted & Administrative Engineering Services $ 36,500 

Subtotal $ 36,500 

CONSTRUCTION ENGINEERING/INSPECTION: 

212 Contracted & Administrative Engineering Services $ 
Subtotal $ 

FLAGGING SERVICE: (Contract Labor) 

70 Labor (Conductor-Flagman) $ 
50 Labor (Foreman/Inspector) -$ 

70 Additive $ 
50 Additive $ 

Subtotal $ 

SIGNAL & COMMUNICATIONS WORK: $ 

TRACK WORK: $ 

PROJECT SUBTOTAL: $ 36,500 

900 CONTINGENCIES: 0.00% $ 

PROJECT TOTAL: A A A A A AAA Ali A A AA AA A A A A AA i U A A A A A A A A A A A A A A A A AAA A A It: A J& AAAA __ $ ____ 3__§,500 ----
,. ..... CURRENT AUTHORIZED BUDGET: ......................................... , ................................. , .. . $ 

TOTAL SUPPLEMENT REQUESTED: ........... "' ......... "'" ""* * ** ............ "* ... " "'"* .. " * .. ""'"" ..... * * •• " .... * .. $ 36,500 

DIVISION OF COST: 

Agency 100.00% $ 36,500 

Railroad 0.00% $ 

NOTE: Estimate Is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and other factors 
known as of the date prepared. The actual cast for CSXT work may differ based upon the agency's requirements, their contrnclo~s work procedures, and/or other conditions that 
become apparent once construction commences or during the progress of the work 

Office of Chief Engineer Public Projects-Jacksonville, Florida 

Estimated prepared by: Benesch - CDS Approved by: KSW CSXT Public Project Group 

DATE: 12/09/20 REVISED: DATE: 12/14/20 
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